INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VIGO

PROJECT(S) : 4484004

DATE
PAGE

04/14/08
140 -1

% OVER
LOW BID

CALL ORDER : 140 CONTRACT ID : R -28941-B
LETTING DATE : 03/26/08 10:00 AM DISTRICT 61
CONTRACT TIME : 09/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC.

$ 2,201,442.81

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 140 -2
TABULATION OF BIDS
ROUTE : 40
CALL ORDER  : 140 CONTRACT ID : R -28941-B COUNTIES : VIGO
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2126716 | ) | )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  44174.02000 44174.02] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 110.00000 220.00] |
RADIO | I |
0003 105-07039 12.000 MOS | 219450000 26334.00] |
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 110.00000 110.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 82.50000 990.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 24.000 MOS | 82.50000 1980.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 36.000 MOS | 225.50000 8118.00] |
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 12.000 MOS | 77.00000 924.00] |
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0012 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0014 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP | 112000.00000 112000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0016 201-52370 LUMP |  18700.00000 18700.00] |
CLEARING RIGHT OF WAY I I |
0017 202-02240 200.000 SYS | 50.00000 10000.00] |
I I |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 140 -3
TABULATION OF BIDS
ROUTE : 40
CALL ORDER  : 140 CONTRACT ID : R -28941-B COUNTIES : VIGO
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
l 1 ) 35-2126716 | ) | )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-02241 8221.630 LFT | 2.31000 18991.97] |
GUARDRAIL, REMOVE | | |
0019 203-02000 256.000 CYS | 50.75000 12992.00] |
EXCAVATION, COMMON I | |
0020 203-02070 460.000 CYS | 29.70000 13662.00] |
BORROW | | |
0021 205-02236 8.000 EACH | 93.50000 748.00] |
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
DROP INLET PROTECTION I I |
0022 205-06937 10570.000 LFT | 2.25000 23782.50] |
TEMPORARY SILT FENCE I I |
0023 207-08263 8092.000 SYS | 19.36000 156661.12] |
SUBGRADE TREATMENT, TYPE IA I I |
0024 211-07454 243.000 CYS | 19.80000 4811.40] |
STRUCTURE BACKFILL I I |
0025 301-07448 389.000 TON | 25.30000 9841.70] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0026 304-07491 250.000 TON | 165.21000 41302.50] |
HMA PATCHING, TYPE C I I |
0027 306-08042 25602.000 SYS | 1.30000 33282.60] |
MILLING, SCARIFICATION/PROFILE | | |
0028 401-06264 LUMP | 3501.61000 3501.61] |
PROFILOGRAPH, HMA | | |
0029 401-07328 2405.000 TON | 83.47000 200745.35] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0030 401-07379 7068.000 TON | 69.01000 487762.68| |
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0031 402-07442 3793.000 TON | 56.11000 21282523 |
HMA BASE, TYPE C I I |
0032 406-05520 15.000 TON | 369.60000 5544.00| |
ASPHALT FOR TACK COAT | I |
0033 601-94689 3.000 EACH | 2420.00000 7260.00] |
GUARDRAIL END TREATMENT, 0S I I |
0034 601-99105 7150.000 LFT | 16.50000 117975.00]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0035 601-99106 1000.000 LFT | 27.78000 27780.00] |
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0036 605-06150 773.000 LFT | 31.90000 24658.70] |
I I |

CURB AND GUTTER, C, CONCRETE



TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 140 -4
TABULATION OF BIDS
ROUTE : 40
CALL ORDER  : 140 CONTRACT ID : R -28941-B COUNTIES : VIGO
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2126716 1C ) | )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 610-07712 1166.000 SYS | 45.10000 52586.60] |
PCCP FOR APPROACHES, 6 IN. | | |
0038 612-04315 5.000 TON | 3214.20000 16071.00] |
ASPHALT MATERIAL FOR UNDERSEAL I I |
0039 612-05081 1.000 EACH | 5225.00000 5225.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
UNDERSEAL | I |
0040 612-60410 94.000 EACH | 40.70000 3825.80] |
DRILLED HOLE FOR UNDERSEAL I I |
0041 615-06505 7.000 EACH | 847.00000 5929.00]| |
MONUMENT, B I I |
0042 621-01004 2.000 EACH | 1094 .50000 2189.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0043 621-06560 2718.000 SYS | 0.81000 2201.58] |
MULCHED SEEDING, U | | |
0044 715-05149 326.000 LFT | 39.60000 12909.60] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0045 715-05151 106.000 LFT | 4290000 4547 .40 |
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0046 720-98174 2.000 EACH | 2365.00000 4730.00] |
INLET, B15 | | |
0047 720-98555 4.000 EACH | 1633.50000 6534.00] |
INLET, C15 I | |
0048 720-99417 2.000 EACH | 2750.00000 5500.00] |
CATCH BASIN, C15 | | |
0049 801-01093 2.000 EACH | 43450000 869.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0050 801-03290 2.000 EACH | 165.00000 330.00] |
CONSTRUCTION SIGN, C | I |
0051 801-03497 98.000 EACH | 190.30000 18649.40] |
TUBULAR MARKER I I |
0052 801-04308 1.000 EACH | 379.50000 379.50] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0053 801-06203 14864.000 LFT | 0.13000 1932.32] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0054 801-06207 44406.000 LFT | 1.02000 45294 12| |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 140 -5
TABULATION OF BIDS
ROUTE : 40
CALL ORDER  : 140 CONTRACT ID : R -28941-B COUNTIES : VIGO
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2126716 | ) | )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0055 801-06640 10.000 EACH | 126.50000 1265.00] |
CONSTRUCTION SIGN, A | | |
0056 801-06645 2.000 EACH | 71.50000 143.00] |
CONSTRUCTION SIGN, B I I |
0057 801-06710 730.000 DAY | 1.10000 803.00] |
FLASHING ARROW SIGN | | |
0058 801-06775 LUMP | 118308.00000 118308.00]| |
MAINTAINING TRAFFIC I | |
0059 801-07023 3.000 EACH | 5775.00000 17325.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0060 801-07118 88.000 LFT | 9.84000 865.92] |
BARRICADE, 111-A I | |
0061 801-07119 48.000 LFT | 13.14000 630.72] |
BARRICADE, 111-B I I |
0062 801-08401 4890.000 LFT | 38.28000 187189.20] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0063 801-08508 220.000 LFT | 172 .59000 37969.80] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0064 802-05701 191.000 LFT | 14.13000 2698.83] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0065 802-05702 21.000 LFT | 9.90000 207.90] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0066 802-76025 50.000 SFT | 27.83000 1391.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS I I |
0067 802-76035 12.000 SFT | 24.20000 290.40] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | I |
0068 808-06701 9910.000 LFT | 0.32000 3171.20] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0069 808-06703 10524.000 LFT | 0.32000 3367.68]| |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0070 808-06705 200.000 LFT | 3.11000 622.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0071 808-75215 50.000 LFT | 4.68000 234.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 140 -6
TABULATION OF BIDS
ROUTE : 40
CALL ORDER  : 140 CONTRACT ID : R -28941-B COUNTIES : VIGO
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2126716 | ) | )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0072 808-75245 9910.000 LFT | 0.32000 3171.20] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0073 808-75996 124.000 EACH | 6.95000 861.80] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0074 808-75998 124.000 EACH | 28.54000 3538.96| |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 2,201,442.81] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 2,201,442 .81] $ | $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 150 -1
VENDOR RANKING
CALL ORDER : 150 CONTRACT ID : R -29817-B COUNTIES : SULLIVAN
LETTING DATE : 03/26/08 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710105
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1461789 POINDEXTER EXCAVATING $ 320,489.50 100.0000%

2 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 334,632.78 104.4130%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 150 -2
TABULATION OF BIDS
ROUTE : 41
CALL ORDER : 150 CONTRACT ID : R -29817-B COUNTIES : SULLIVAN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1461789 IC 2 ) 35-2126716 | )
|POINDEXTER EXCAVATING |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP | 8800.00000 8800.00] 5874.00000 5874.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1980.00000 11880.00] 2296.35000 13778.10]
FIELD OFFICE, B | I |
0003 105-08520 1.000 EACH | 200.00000 200.00] 78.75000 78.75]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 6.000 MOS | 130.00000 780.00] 75.60000 453_60]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 6.000 MOS | 350.00000 2100.00] 225.75000 1354_50]
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 6.000 MOS | 100.00000 600.00] 99.75000 598.50]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  25700.00000 25700.00]  12599.20000 12599.20]
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-75997 10.000 EACH | 40.00000 400.00] 21.00000 210.00]
PRISMATIC REFLECTOR, REMOVE I I |
0015 202-96531 64.000 LFT | 20.00000 1280.00] 13.79000 882.56]
FENCE, RIGHT-OF-WAY, REMOVE I I |
0016 203-02000 844.700 CYS | 25.00000 21117.50] 31.83000 26886.80]
EXCAVATION, COMMON I I |
0017 205-06931 24.200 TON | 50.00000 1210.00] 352.02000 8518.88]|
I I |

TEMPORARY CHECK DAM, REVETMENT RIPRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 150 -3
TABULATION OF BIDS
ROUTE : 41
CALL ORDER : 150 CONTRACT ID : R -29817-B COUNTIES : SULLIVAN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
l 1 ) 35-1461789 IC 2 ) 35-2126716 | )
|POINDEXTER EXCAVATING |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 205-06934 2.400 TON | 715.00000 1716.00] 656.25000 1575.00]
TEMPORARY MULCHING | | |
0019 205-06937 681.500 LFT | 3.00000 2044 _50] 3.69000 2514.74]
TEMPORARY SILT FENCE I I |
0020 207-08263 2438.200 SYS | 15.00000 36573.00] 20.40000 49739.28]
SUBGRADE TREATMENT, TYPE IA | | |
0021 301-07448 479.500 TON | 20.00000 9590.00]| 21.79000 10448.31]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0022 303-60012 180.600 TON | 26.00000 4695.60| 27.50000 4966.50]
AGGREGATE, 2 I I |
0023 306-08034 1633.000 SYS | 3.40000 5552.20]| 2.74000 4474 42|
MILLING, ASPHALT, 1 1/2 IN. I | |
0024 402-07434 80.900 TON | 93.50000 7564.15| 166.90000 13502.21]
HMA SURFACE, TYPE C I I |
0025 402-07439 134.800 TON | 88.00000 11862.40] 83.73000 11286.80]
HMA INTERMEDIATE, TYPE C I | |
0026 402-07442 592.900 TON | 82.50000 48914 .25 83.73000 49643.52|
HMA BASE, TYPE C I I |
0027 402-07452 135.400 TON | 88.00000 11915.20] 48.01000 6500.55]
HMA WEDGE AND LEVEL, TYPE C I | |
0028 406-05520 2.600 TON | 396.00000 1029.60] 374.00000 972.40|
ASPHALT FOR TACK COAT | | |
0029 603-06040 32.000 LFT | 77.00000 2464.00] 73.50000 2352.00]
FENCE, FARM FIELD, 47 IN. I I |
0030 606-07484 1270.000 LFT | 0.15000 190.50] 3.20000 4064.00]
MILLED HMA SHOULDER CORRUGATIONS | | |
0031 610-07488 844.800 TON | 68.00000 57446 _40] 83.73000 70735.10]
HMA FOR APPROACHES, TYPE C I I |
0032 621-01004 2.000 EACH | 1100.00000 2200.00] 782.25000 1564.50]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0033 621-06559 4639.000 SYS | 0.95000 4407.05] 1.09000 5056.51|
MULCHED SEEDING, R I I |
0034 715-05053 24.000 LFT | 66.00000 1584.00] 9.74000 233.76]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0035 718-06528 4.000 EACH | 200.00000 800.00] 403.94000 1615.76]
OUTLET PROTECTOR, 1 I I |
0036 801-03290 2.000 EACH | 328.00000 656.00]| 204.75000 409._50]
I I |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 150 -4
TABULATION OF BIDS
ROUTE : 41
CALL ORDER : 150 CONTRACT ID : R -29817-B COUNTIES : SULLIVAN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
l 1 ) 35-1461789 IC 2 ) 35-2126716 1C )
|POINDEXTER EXCAVATING |WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 801-06207 3430.000 LFT | 1.00000 3430.00] 1.31000 4493.30]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0038 801-06640 8.000 EACH | 160.00000 1280.00] 152.25000 1218.00]
CONSTRUCTION SIGN, A I I |
0039 801-06710 90.000 DAY | 16.50000 1485.00] 13.39000 1205.10]
FLASHING ARROW SIGN | I |
0040 801-06775 LUMP |  24489.15000 24489.15]  11820.73000 11820.73]
MAINTAINING TRAFFIC I I |
0041 802-07060 5.000 EACH | 132.00000 660.00]| 126.00000 630.00]
SIGN, SHEET, RELOCATE I I |
0042 804-06771 11.000 EACH | 55.00000 605.00] 52.50000 577.50]
DELINEATOR POST, FLEXIBLE I I |
0043 808-06703 2680.000 LFT | 0.90000 2412_00] 0.47000 1259._60]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0044 808-75245 240.000 LFT | 0.90000 216.00] 0.47000 112.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I I |
0045 808-75320 2.000 EACH | 132.00000 264.00] 68.25000 136.50]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0046 808-75325 1.000 EACH | 200.00000 200.00] 126.00000 126.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0047 808-75994 10.000 EACH | 17.00000 170.00] 15.75000 157.50]
PRISMATIC REFLECTOR | | |
SECTION TOTALS | $ 320,489.50] $ 334,632.78] $
------------------------------------------ A
CONTRACT TOTALS l $ 320,489.50] $ 334,632.78] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08

PAGE : 160 -1
VENDOR RANKING

CALL ORDER : 160 CONTRACT ID : R -30212-B COUNTIES : VIGO WARREN
LETTING DATE : 03/26/08 10:00 AM DISTRICT 61 VERMILLION
CONTRACT TIME : 10/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0401138
0401140
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 338,381.00 100.0000%
2 35-1643252 C-TECH CORPORATION, INC. $ 359,000.08 106.0935%
3 35-2110733 SPECIALTIES COMPANY LLC $ 387,271.00 114.4482%



GUARD RAIL END TREATMENT, REMOVE ,
DOUBLE-FACED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 160 -2
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 160 CONTRACT ID : R -30212-B COUNTIES : VIGO WARREN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT VERMILLION
SET-ASIDE :
IC 1 ) 35-0821499 | 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARD RAIL ATTENUATORS
| | |
0001 105-06845 LUMP | 7700.00000 7700.00] 9000.00000 9000.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 125.65000 125.65] 225.00000 225.00] 400.00000 400.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 6.000 MOS | 65.00000 390.00] 175.00000 1050.00] 300.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 105-09198 6.000 MOS | 500.00000 3000.00] 555.00000 3330.00] 600.00000 3600.00
LAPTOP COMPUTER SYSTEM I I |
0006 105-09291 6.000 MOS | 95_00000 570.00] 225.00000 1350.00] 400.00000 2400.00
MOBILE BROADBAND ACCESS I | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0012 110-01001 LUMP |  14850.00000 14850.00]  48697.00000 48697.00]  18965.00000 18965.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 5500.00000 5500.00]  20000.00000 20000.00]  30000.00000 30000.00
CLEARING RIGHT OF WAY | I |
0014 202-02241 1406.500 LFT | 2.00000 2813.00] 2.30000 3234.95] 2.00000 2813.00
GUARDRAIL, REMOVE I I |
0015 202-02273 14.000 SYS | 110.00000 1540.00] 220.00000 3080.00] 75.00000 1050.00
CENTER CURB, CONCRETE, REMOVE I I |
0016 202-93741 20.000 EACH | 240.00000 4800.00] 120.00000 2400.00] 250.00000 5000.00
GUARD RAIL END TREATMENT, REMOVE I I |
0017 202-93741 2.000 EACH | 480.00000 960.00] 230.00000 460.00] 300.00000 600.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 160 -3
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 160 CONTRACT ID : R -30212-B COUNTIES : VIGO WARREN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT VERMILLION
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 203-02000 9.000 CYS | 55.00000 495.00] 90.00000 810.00] 175.00000 1575.00
EXCAVATION, COMMON | | |
0019 203-02070 180.000 CYS | 33.00000 5940.00| 90.00000 16200.00] 21.00000 3780.00
BORROW I I |
0020 203-08607 6387.500 LFT | 3.30000 21078.75] 3.10000 19801.25] 9.20000 58765.00
LINEAR GRADING | | |
0021 303-01180 480.000 TON | 33.00000 15840.00] 45_00000 21600.00] 21.00000 10080.00
COMPACTED AGGREGATE, NO. 53 I I |
0022 601-01625 3.000 EACH | 151500000 454500 1400.00000 4200.00] 1800.00000 5400.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0023 601-01700 1.000 EACH | 2210.00000 2210.00] 1700.00000 1700.00] 2000.00000 2000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0024 601-03677 1.000 EACH | 1140.00000 1140.00] 785.00000 785.00] 1000.00000 1000.00
ANCHOR, TYPE 5 I | |
0025 601-05999 1.000 EACH | 35.00000 35.00] 50.00000 50.00] 50.00000 50.00
CURVED TERMINAL END I I |
0026 601-06037 3.000 EACH | 770.00000 2310.00] 700.00000 2100.00] 1000.00000 3000.00
GUARDRAIL END TREATMENT, 1 I | |
0027 601-06244 2.000 EACH | 17724.00000 35448_.00]  15000.00000 30000.00]  18500.00000 37000.00
IMPACT ATTENUATOR, R2, W3, TL-2 | | |
0028 601-07607 2.000 EACH | 289300000 5786.00]| 3000.00000 6000.00]| 3500.00000 7000.00
IMPACT ATTENUATOR , SPARE PARTS PACK, | I |
R2, W3, TL-2 I I |
0029 601-92948 475.000 LFT | 9.30000 4417 .50 4.35000 2066.25| 6.00000 2850.00
GUARDRAIL, ADJUST HEIGHT | | |
0030 601-93346 13.000 EACH | 195.00000 2535_00] 100.00000 1300.00] 160.00000 2080.00
GUARDRAIL CONNECTOR, AS I I |
0031 601-94689 23.000 EACH | 269500000 61985.00] 2000.00000 46000.00]| 2300.00000 52900.00
GUARDRAIL END TREATMENT, 0S | I |
0032 601-99105 5031.500 LFT | 19.40000 97611.10] 14.75000 74214 63| 18.00000 90567.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0033 605-06240 46.000 SYS | 275.00000 12650.00] 130.00000 5980.00]| 70.00000 3220.00
CENTER CURB, A, CONCRETE I I |
0034 801-03290 12.000 EACH | 295.00000 3540.00] 175.00000 2100.00] 150.00000 1800.00
CONSTRUCTION SIGN, C I I |
0035 801-06640 47.000 EACH | 160.00000 7520.00] 140.00000 6580.00]| 130.00000 6110.00
I I |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 160 -4
TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 160 CONTRACT ID : R -30212-B COUNTIES : VIGO WARREN
LETTING DATE : 03/26/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT VERMILLION
SET-ASIDE :
IC 1 ) 35-0821499 | 2 ) 35-1643252 | 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0036 801-06710 56.000 DAY | 15.00000 840.00] 30.00000 1680.00] 35.00000 1960.00
FLASHING ARROW SIGN | | |
0037 801-06775 LUMP |  10200.00000 10200.00]  23000.00000 23000.00]  27500.00000 27500.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 338,381.00] $ 359,000.08] $ 387,271.00
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 338,381.00] $ 359,000.08] $ 387,271.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08

PAGE : 190 -1
VENDOR RANKING

CALL ORDER : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600003
0600804
0710529
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1106884 ELLAS CONSTRUCTION COMPANY INC $ 3,449,776.34 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,612,514.09 104.7173%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -2
TABULATION OF BIDS
ROUTE :- US 12

CALL ORDER : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  13500.00000 13500.00]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 14.000 MOS | 2300.00000 32200.00] 2800.00000 39200.00]
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 100.00000 300.00] 50.00000 150.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 42.000 MOS | 100.00000 4200.00] 50.00000 2100.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 28.000 MOS | 325.00000 9100.00] 400.00000 11200.00]
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 14.000 MOS | 125.00000 1750.00] 100.00000 1400.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | I |
0014 110-01001 LUMP | 170000.00000 170000.00] 180000.00000 180000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0015 201-52370 LUMP |  17000.00000 17000.00]  35000.00000 35000.00]
CLEARING RIGHT OF WAY I I |
0016 202-02240 1610.000 SYS | 18.25000 29382.50] 15.00000 24150.00]
PAVEMENT REMOVAL I I |
0017 202-02241 90.000 LFT | 16.00000 1440.00] 16.00000 1440.00]
I I |

GUARDRAIL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -3
TABULATION OF BIDS
ROUTE : US 12
CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1106884 IC 2 ) 35-0918397 | )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-02273 1328.000 SYS | 16.00000 21248.00] 10.00000 13280.00]
CENTER CURB, CONCRETE, REMOVE | | |
0019 202-02278 354.000 LFT | 12.55000 4442 70| 6.00000 2124.00]
CURB, CONCRETE, REMOVE I I |
0020 202-02279 120.000 LFT | 12.55000 1506.00] 9.00000 1080.00]
CURB AND GUTTER, REMOVE | | |
0021 202-05545 200.000 CYS | 43.20000 8640.00]| 48_75000 9750.00]
REGULATED MATERIALS, DISPOSE, C I I |
0022 202-05550 200.000 CYS | 14.00000 2800.00] 18.50000 3700.00]
REGULATED MATERIALS, REMOVE, C I I |
0023 202-05555 200.000 CYS | 15.00000 3000.00] 37.50000 7500.00]
REGULATED MATERIALS, TRANSPORT, C | | |
0024 202-07603 4.000 EACH | 1100.00000 4400.00] 550.00000 2200.00]
TESTING FOR WASTE, C I I |
0025 202-51330 LUMP | 793750.00000 793750.00| 1055675 .79000 1055675.79]
PRESENT STRUCTURE, REMOVE I | |
0026 202-52710 350.000 SYS | 6.55000 2292.50] 12.00000 4200.00]
SIDEWALK, CONCRETE, REMOVE I I |
0027 202-74080 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, I | |
REMOVE | | |
0028 202-93741 1.000 EACH | 450.00000 450.00] 450.00000 450.00]
GUARD RAIL END TREATMENT, REMOVE | | |
0029 203-02000 480.000 CYS | 23.80000 11424.00] 27.00000 12960.00]
EXCAVATION, COMMON I I |
0030 205-06937 118.000 LFT | 4.35000 513.30] 4.35000 513.30]
TEMPORARY SILT FENCE | | |
0031 207-08268 1678.000 SYS | 15.00000 25170.00] 12.00000 20136.00]
SUBGRADE TREATMENT, TYPE IV I I |
0032 211-07454 1390.000 CYS | 2450000 34055.00] 0.01000 13.90]
STRUCTURE BACKFILL | I |
0033 213-08058 350.000 CYS | 150.00000 52500.00] 90.00000 31500.00]
FLOWABLE BACKFILL I I |
0034 301-07448 613.000 TON | 25.00000 15325.00] 27.03000 16569.39]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0035 303-04489 334.000 TON | 22.00000 7348.00] 22.00000 7348.00]
COMPACTED CRUSHED AGGREGATE, 8 I I |
0036 304-07783 250.000 TON | 202.00000 50500.00] 202.00000 50500.00]
I I |

HMA PATCHING, TYPE D



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -4
TABULATION OF BIDS
ROUTE : US 12
CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1106884 IC 2 ) 35-0918397 | )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0037 306-08036 65115.000 SYS | 1.82000 118509.30] 2.00000 130230.00]
MILLING, ASPHALT, 2 IN. | | |
0038 306-08432 2500.000 SYS | 5_.05000 12625.00] 5.00000 12500.00]
MILLING, APPROACH I I |
0039 401-07353 7163.000 TON | 95_50000 684066.50| 95.50000 684066.50]
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm | | |
0040 402-07453 511.000 TON | 126.40000 64590.40] 88.40000 45172 .40
HMA FOR TEMPORARY PAVEMENT I | |
0041 402-07784 28.000 TON | 127.80000 3578.40] 127.80000 3578.40]
HMA SURFACE, TYPE D I I |
0042 402-07785 267.000 TON | 81.50000 21760.50] 81.50000 21760.50]
HMA INTERMEDIATE, TYPE D I | |
0043 402-07786 1193.000 TON | 67.60000 80646.80] 67.60000 80646.80]
HMA BASE, TYPE D I I |
0044 406-05520 17.600 TON | 485.00000 8536.00]| 485.00000 8536.00]
ASPHALT FOR TACK COAT | | |
0045 601-01522 1.000 EACH | 2300.00000 2300.00] 2300.00000 2300.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0046 601-06224 2.000 EACH | 26850.00000 53700.00]  26850.00000 53700.00]
IMPACT ATTENUATOR, CR, W1, TL-2 I | |
0047 601-94689 1.000 EACH | 2800.00000 2800.00] 2800.00000 2800.00]
GUARDRAIL END TREATMENT, 0S | | |
0048 601-99105 37.500 LFT | 25.00000 937.50] 25_00000 937.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0049 602-06729 2.000 EACH | 10.00000 20.00] 10.00000 20.00]
BARRIER DELINEATOR | | |
0050 603-06045 20.000 LFT | 68.00000 1360.00] 68.00000 1360.00]
FENCE, CHAIN LINK, 48 IN. I I |
0051 604-06070 415.000 SYS | 71.45000 29651.75] 71.45000 29651.75]
SIDEWALK, CONCRETE | | |
0052 604-07894 7.000 SYS | 208.60000 1460.20] 208.60000 1460.20]
CURB RAMP, CONCRETE, A I | |
0053 604-07896 16.400 SYS | 183.40000 3007.76] 183.40000 3007.76]
CURB RAMP, CONCRETE, B I I |
0054 604-07902 14.800 SYS | 180.10000 266548 180.10000 2665.48]|
CURB RAMP, CONCRETE, H I | |
0055 604-91531 136.000 SYS | 78.40000 10662.40] 78.40000 10662.40]
SIDEWALK, CONCRETE, 4 IN. I I |
0056 605-06150 120.000 LFT | 31.30000 3756.00] 31.30000 3756.00]
| | |

CURB AND GUTTER, C, CONCRETE



SURFACE SEAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -5
TABULATION OF BIDS
ROUTE : US 12
CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 | )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0057 605-06150 354.000 LFT | 32.55000 11522.70] 28.45000 10071.30]
CURB AND GUTTER, C, CONCRETE , COMBINED | | |
0058 605-06250 1328.000 SYS | 64.90000 86187.20] 64.90000 86187.20]
CENTER CURB, C, CONCRETE I I |
0059 605-95933 13000.000 LFT | 0.95000 12350.00] 0.75000 9750.00]
CURB PAINTING, YELLOW | | |
0060 610-07788 276.000 TON | 112.00000 30912.00] 111.70000 30829.20]
HMA FOR APPROACHES, TYPE D I | |
0061 616-02320 298.000 SYS | 2.75000 819.50] 4.00000 1192.00]
GEOTEXTILES I I |
0062 616-06405 170.000 TON | 78.00000 13260.00] 64.00000 10880.00]
RIPRAP, REVETMENT I | |
0063 621-01004 2.000 EACH | 450.00000 900.00] 450.00000 900.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0064 621-02363 200.000 SYS | 2.35000 470.00] 2.35000 470.00]
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0065 621-06560 200.000 SYS | 4.46000 892.00] 4.46000 892.00]
MULCHED SEEDING, U I I |
0066 621-06567 0.400 KkGAL | 50.00000 20.00] 50.00000 20.00]
WATER | | |
0067 621-06574 285.000 SYS | 9.20000 2622.00] 9.20000 2622.00]
SODDING | | |
0068 621-06575 91.000 SYS | 9.20000 837.20] 9.20000 837.20]
SODDING, NURSERY I I |
0069 701-98647 1280.000 LFT | 63.50000 81280.00] 90.00000 115200.00]
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
203 IN., 14 IN. I I |
0070 702-51015 7.000 CYS | 600.00000 4200.00] 600.00000 4200.00]
CONCRETE, B, FOOTINGS | | |
0071 703-51030 164.000 LBS | 1.00000 164.00] 1.00000 164.00]
REINFORCING STEEL I | |
0072 703-51032 3974.000 LBS | 1.73000 6875.02| 1.50000 5961.00]
REINFORCING STEEL, EPOXY COATED I I |
0073 706-05734 4.000 EACH | 196200000 7848_00] 3000.00000 12000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBT | | |
0074 706-51025 40.000 LFT | 98.10000 3924.00] 75.00000 3000.00]
CONCRETE, C, RAILING , 3 FT. 9 IN. I I |
0075 709-51821 LUMP | 1200.00000 1200.00] 1000.00000 1000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -6
TABULATION OF BIDS
ROUTE :- US 12

CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0076 715-05415 369.000 LFT | 205.00000 75645.00] 205.00000 75645.00]
PIPE, SANITARY SEWER, 24 IN. | | |
0077 715-98165 645.000 LFT | 140.00000 90300.00] 140.00000 90300.00]
WATER MAIN, 12 IN. , 12" DIP CI 52 I I |
RESTRAINED JONT I I |
0078 716-98960 60.000 LFT | 215.00000 12900.00] 215.00000 12900.00]
CASING, STEEL 24"x 0.375, OPEN CUT | I |
0079 720-44000 6.000 EACH | 1700.00000 10200.00] 1700.00000 10200.00]
CASTING, ADJUST TO GRADE I I |
0080 720-44025 3.000 EACH | 1500.00000 4500.00] 1500.00000 4500.00]
CASTING, 4, FURNISH AND ADJUST TO GRADE | I |
0081 723-06660 80.400 SYS | 423.00000 34009.20] 700.00000 56280.00]
WINGWALL I I |
0082 723-06927 116.830 LFT | 2640.00000 308431.20] 2000.00000 233660.00]
STRUCTURE, PRECAST THREE-SIDED, , 120IN | I |
X 48 IN I | |
0083 732-04836 10.000 EACH | 2200.00000 22000.00] 2200.00000 22000.00]
GATE VALVE , 12" RW W/BOX I I |
0084 732-04995 8.000 EACH | 800.00000 6400.00] 800.00000 6400.00]
LINE STOP , 12" I | |
0085 732-07264 4758.000 LBS | 4.70000 22362.60] 4.70000 22362.60]
FITTINGS , RESTRAINED DUCTILE IRON | | |
0086 801-01505 5.000 EACH | 45_00000 225.00] 4500000 225.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, I I |
WORD (ONLY) I I |
0087 801-01506 3.000 EACH | 195.00000 585.00] 195.00000 585.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (RXR) I I |
0088 801-03290 4.000 EACH | 195.00000 780.00] 195.00000 780.00]
CONSTRUCTION SIGN, C | | |
0089 801-04308 2.000 EACH | 335.00000 670.00] 335.00000 670.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0090 801-06203 2738.000 LFT | 0.36000 985.68] 0.36000 985.68]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0091 801-06207 18988.000 LFT | 0.92000 17468.96] 0.92000 17468.96]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0092 801-06209 50.000 LFT | 1.15000 57.50] 1.15000 57.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
6 IN. | | |



LINE, THERMOPLASTIC, BROKEN, WHITE

., 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -7
TABULATION OF BIDS
ROUTE : US 12
CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 | )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0093 801-06211 2.000 EACH | 45_00000 90.00] 4500000 90.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0094 801-06212 1.000 EACH | 65.00000 65.00] 66.00000 66.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, WORD (ONLY) | | |
0095 801-06640 38.000 EACH | 107.00000 4066.00| 107.00000 4066.00]
CONSTRUCTION SIGN, A I | |
0096 801-06649 225.000 EACH | 4.95000 1113.75] 4.95000 1113.75]
TEMPORARY RAISED PAVEMENT MARKER, 1 I I |
0097 801-06710 300.000 DAY | 9.75000 2925_00] 9.75000 2925.00]
FLASHING ARROW SIGN | | |
0098 801-06775 LUMP |  46000.00000 46000.00]  13031.10000 13031.10]
MAINTAINING TRAFFIC I I |
0099 801-07118 36.000 LFT | 10.00000 360.00] 10.00000 360.00]
BARRICADE, 111-A I | |
0100 801-08401 600.000 LFT | 17.88000 10728.00] 27.00000 16200.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0101 801-08508 300.000 LFT | 77.38000 23214.00] 41.07000 12321.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED | | |
0102 802-05701 20.000 LFT | 25.00000 500.00] 25.00000 500.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0103 802-07158 1.000 EACH |  13620.00000 13620.00]  13620.00000 13620.00]
CANTILEVER TRAFFIC SIGN SUPPORT | | |
FOUNDATION, | | | |
0104 802-76025 6.200 SFT | 20.00000 124.00] 20.00000 124.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0105 803-94494 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
SIGN STRUCTURE, OVERHEAD, RELOCATE I | |
0106 805-02441 5783.000 LFT | 0.38000 2197.54] 0.38000 2197.54]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0107 805-78795 1779.000 LFT | 9.00000 16011.00] 9.00000 16011.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0108 808-06701 6550.000 LFT | 0.27000 1768.50] 0.27000 1768.50]
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 190 -8
TABULATION OF BIDS
ROUTE : US 12
CALL ORDER  : 190 CONTRACT ID : B -28704-C COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 | )
|ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0109 808-06703 1719.000 LFT | 0.27000 464.13] 0.27000 46413
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0110 808-06705 1360.000 LFT | 1.15000 1564.00] 1.15000 1564.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0111 808-06706 160.000 LFT | 3.45000 552.00] 3.45000 552.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. I I |
0112 808-06716 860.000 LFT | 0.40000 344.00] 0.40000 344.00]
LINE, REMOVE I I |
0113 808-75245 13090.000 LFT | 0.27000 3534.30] 0.27000 3534.30]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0114 808-75297 350.000 LFT | 3.45000 1207.50] 3.45000 1207.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0115 808-75320 15.000 EACH | 51.00000 765.00] 51.00000 765.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0116 808-75325 5.000 EACH | 74.00000 370.00] 74.00000 370.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) | | |
0117 808-75340 6.000 EACH | 300.00000 1800.00] 300.00000 1800.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR I I |
0118 808-75996 499.000 EACH | 3.69000 1841.31] 5.00000 2495.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0119 808-75998 499.000 EACH | 17.94000 8952.06| 17.94000 8952.06|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0120 808-92027 450.000 LFT | 1.15000 517.50] 1.15000 517.50]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 3,449,776.34] $ 3,612,514.09] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 3,449,776.34] $ 3,612,514.09] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : LAKE

PROJECT(S) : 2121019

DATE
PAGE

04/14/08
200 -1

% OVER
LOW BID

CALL ORDER : 200 CONTRACT ID : B -29064-B
LETTING DATE : 03/26/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1106884 ELLAS CONSTRUCTION COMPANY INC

$ 2,390,758.01

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 200 -2
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 200 CONTRACT ID : B -29064-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 | ) | )
|ELLAS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REHABILITATION AND WIDENING
| | |
0001 105-06845 LUMP |  21250.00000 21250.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 2400.00000 24000.00] |
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 200.00000 400.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 20.000 MOS | 100.00000 2000.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 10.000 MOS | 235.00000 2350.00] |
LAPTOP COMPUTER SYSTEM | I I
0007 105-09199 10.000 MOS | 100.00000 1000.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP | 117500.00000 117500.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-01015 LUMP |  11750.00000 11750.00] |
CLEARING AND GRUBBING | I |
0014 202-02240 368.000 SYS | 27.00000 9936.00] |
PAVEMENT REMOVAL I I |
0015 202-02241 504.000 LFT | 7.00000 3528.00] |
GUARDRAIL, REMOVE I I |
0016 202-03135 6.000 SFT | 414.00000 2484._00] |
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0017 202-51328 LUMP | 415000.00000 415000.00] |
| | |

PRESENT STRUCTURE, REMOVE PORTIONS



TERMINAL JOINT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 200 -3
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 200 CONTRACT ID : B -29064-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 | ) | )
|ELLAS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 202-93741 4.000 EACH | 250.00000 1000.00] |
GUARD RAIL END TREATMENT, REMOVE | | |
0019 203-02000 738.000 CYS | 18.00000 13284.00] |
EXCAVATION, COMMON I I |
0020 203-02070 326.000 CYS | 20.00000 6520.00] |
BORROW | | |
0021 205-06937 1517.000 LFT | 1.82000 2760.94] |
TEMPORARY SILT FENCE I | |
0022 206-51230 38.000 CYS | 35.00000 1330.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0023 206-51235 LUMP |  25700.00000 25700.00] |
COFFERDAM I | |
0024 211-06467 30.400 CYS | 72.00000 2188.80] |
AGGREGATE FOR END BENT BACKFILL I I |
0025 302-06464 30.000 CYS | 72.00000 2160.00] |
SUBBASE FOR PCCP | | |
0026 302-07455 101.000 CYS | 4650000 4696.50]| |
DENSE GRADED SUBBASE I I |
0027 303-01180 15.500 TON | 58_50000 906.75] |
COMPACTED AGGREGATE, NO. 53 I | |
0028 303-07449 18.000 TON | 58.50000 1053.00] |
COMPACTED AGGREGATE, NO. 73 | | |
0029 306-08043 667.000 SYS | 15.00000 10005.00] |
MILLING, TRANSITION I I |
0030 402-07434 151.100 TON | 121.00000 18283.10] |
HMA SURFACE, TYPE C | | |
0031 402-07439 251.800 TON | 64 .00000 16115.20] |
HMA INTERMEDIATE, TYPE C I I |
0032 402-07442 1057.600 TON | 55.00000 58168.00] |
HMA BASE, TYPE C | | |
0033 402-07452 120.000 TON | 104 .00000 12480.00] |
HMA WEDGE AND LEVEL, TYPE C I | |
0034 406-05521 7325.000 SYS | 0.14000 1025.50] |
ASPHALT FOR TACK COAT I I |
0035 502-06329 172.000 SYS | 66.25000 11395.00] |
PCCP, 12 IN. I | |
0036 503-05240 48.000 LFT | 25.00000 1200.00] |
D-1 CONTRACTION JOINT I I |
0037 503-05310 48.000 LFT | 215.25000 10332.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 200 -4
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 200 CONTRACT ID : B -29064-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 1C ) | )
|ELLAS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0038 601-02800 4.000 EACH | 1100.00000 4400.00] |
GUARDRAIL TRANSITION, TGT | | |
0039 601-08433 2.000 EACH | 550.00000 1100.00] |
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0040 601-94689 4.000 EACH | 2350.00000 9400.00] |
GUARDRAIL END TREATMENT, 0S | I |
0041 601-99105 450.000 LFT | 17.30000 7785.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0042 609-06259 605.400 SYS | 66.25000 40107.75] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0043 616-02320 320.000 SYS | 2.75000 880.00] |
GEOTEXTILES I I |
0044 616-06405 107.000 TON | 75.00000 8025.00]| |
RIPRAP, REVETMENT I | |
0045 619-05926 LUMP | 100000000 1000.00] |
ENVIRONMENTAL CONTROL I I |
0046 619-51860 LUMP | 4000.00000 4000.00] |
PAINT STEEL BRIDGE, PARTIAL I | |
0047 619-60999 LUMP |  13000.00000 13000.00] |
CLEAN STEEL BRIDGE, PARTIAL | | |
0048 621-01004 2.000 EACH | 450.00000 900.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0049 621-02770 698.000 SYS | 2.62000 1828.76| |
EROSION CONTROL BLANKET | | |
0050 621-06559 698.000 SYS | 1.54000 1074.92] |
MULCHED SEEDING, R I I |
0051 701-01849 120.000 LFT | 100.00000 12000.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. , EPOXY COATED I | |
0052 701-01849 456.000 LFT | 88.75000 40470.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. , PLAIN I I |
0053 702-51005 36.600 CYS | 2050.00000 75030.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0054 702-51110 768.000 LBS | 4.20000 3225.60]| |
I I |

GRATES, BASINS, AND FITTINGS, CAST IRON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 200 -5
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 200 CONTRACT ID : B -29064-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 l ) | )
|ELLAS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0055 702-51863 240.000 EACH | 12.00000 2880.00] |
FIELD DRILLED HOLE IN CONCRETE | | |
0056 702-51864 952.000 EACH | 27.00000 25704.00] |
FIELD DRILLED HOLE I I |
0057 702-92857 57.500 CYS | 100000000 57500.00] |
CONCRETE, C, SUBSTRUCTURE | | |
0058 703-06028 6285.000 LBS | 1.00000 6285.00] |
REINFORCING BARS I I |
0059 703-06029 102761.000 LBS | 1.11000 114064 .71] |
REINFORCING BARS, EPOXY COATED I I |
0060 703-97703 1474000 EACH | 15.55000 22920.70] |
THREADED BAR SPLICE, EPOXY COATED | | |
0061 704-51002 362.300 CYS | 700.00000 253610.00]| |
CONCRETE, C, SUPERSTRUCTURE I I |
0062 706-06347 488.000 LFT | 110.00000 53680.00] |
RAILING, CF-1 | | |
0063 709-51821 LUMP |  10000.00000 10000.00] |
SURFACE SEAL I I |
0064 711-04121 144.000 EACH | 18.00000 2592_00] |
ANCHOR BOLT, AB1 I | |
0065 711-04297 583.000 SQIN | 26.00000 15158.00] |
STRUCTURAL STEEL, FIELD CUT | | |
0066 711-51038 LUMP | 490000.00000 490000.00] |
STRUCTURAL STEEL I I |
0067 711-51877 LUMP | 124000.00000 124000.00] |
JACKING AND SUPPORTING BEAMS | | |
0068 711-96526 3690.000 EACH | 2.95000 10885.50] |
FIELD WELDED STUD, 0.875 IN. DIA. I I |
0069 713-51820 LUMP |  28100.00000 28100.00] |
TEMPORARY SUPPORT , BRIDGE DECK | | |
0070 715-05407 200.000 LFT | 6.50000 1300.00] |
PIPE, END BENT DRAIN, 6 IN. I | |
0071 715-91361 9.000 LFT | 20.00000 180.00] |
PIPE, PVC, 6 IN. I I |
0072 724-51925 177.200 LFT | 128.20000 22717.04] |
STRUCTURAL EXPANSION JOINT, SS | | |
0073 726-92406 16.000 EACH | 715.00000 11440.00] |
BEARING ASSEMBLY, ELASTOMERIC , TYPE I | I |
0074 726-92406 8.000 EACH | 750.00000 6000.00] |
| | |

BEARING ASSEMBLY, ELASTOMERIC , TYPE 11



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 200 -6
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 200 CONTRACT ID : B -29064-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 1C ) | )
|ELLAS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0075 726-92406 36.000 EACH | 1102.00000 39672.00] |
BEARING ASSEMBLY, ELASTOMERIC , TYPE I1 | | |
0076 801-03290 4.000 EACH | 195.00000 780.00] |
CONSTRUCTION SIGN, C I I |
0077 801-06207 13712.000 LFT | 0.94000 12889.28] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0078 801-06640 17.000 EACH | 130.00000 2210.00] |
CONSTRUCTION SIGN, A I I |
0079 801-06645 6.000 EACH | 45_00000 270.00] |
CONSTRUCTION SIGN, B I I |
0080 801-06775 LUMP | 9000.00000 9000.00] |
MAINTAINING TRAFFIC I I |
0081 801-07118 48.000 LFT | 9.66000 463.68| |
BARRICADE, 111-A I I |
0082 801-08401 266.000 LFT | 17.09000 454594 |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0083 801-08508 660.000 LFT | 30.20000 19932.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED I | |
0084 808-03631 1952.000 LFT | 1.35000 2635.20] |
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0085 808-04896 244.000 LFT | 1.35000 329.40] |
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0086 808-06716 2302.000 LFT | 0.37000 851.74] |
LINE, REMOVE | | |
0087 808-75996 14.000 EACH | 37.00000 518.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0088 808-75998 14.000 EACH | 115.00000 1610.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | I |
SECTION TOTALS | $ 2,390,758.01] $ | $
------------------------------------------ A
CONTRACT TOTALS | $ 2,390,758.01] $ 3,612,514 .09 $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 210 CONTRACT ID : B -29171-B
LETTING DATE : 03/26/08 10:00 AM DISTRICT 1 64

CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL

COUNTIES : LAKE

PROJECT(S) :

DATE :
PAGE :

04/14/08
210 -1

0600550
0600551
0600552
OTHERS

% OVER
LOW BID

515,651.20
534,956.00

100.0000%
103.7438%

555,642.40 107.7555%

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1602596 ICARUS INDUSTRIAL PAINTING
2 35-1841931 VENUS PAINTING COMPANY
3 35-1645115 THREE STAR PAINTING
4  35-1778430 SPANOS, N.I. PAINTING, INC.

36-3526376 ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY

586,566.00 113.7525%

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 04/14/08
PAGE : 210 -2

MOBILIZATION AND DEMOBILIZATION , STR.

ROUTE : 65
CALL ORDER : 210 CONTRACT ID : B -29171-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1602596 IC 2 ) 35-1841931 IC 3 ) 35-1645115
[ ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-07038 8.000 MOS | 2000.00000 16000.00] 1000.00000 8000.00] 605.00000 4840.00
FIELD OFFICE, A I I |
0002 105-08520 2.000 EACH | 250.00000 500.00] 100.00000 200.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 16.000 MOS | 150.00000 2400.00] 50.00000 800.00] 50.00000 800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 105-09198 8.000 MOS | 500.00000 4000.00] 100.00000 800.00] 125.00000 1000.00
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 8.000 MOS | 100.00000 800.00] 60.00000 480.00] 50.00000 400.00
FIELD OFFICE INTERNET SERVICE I | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0012 110-01001 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 5500.00000 5500.00
MOBILIZATION AND DEMOBILIZATION , STR. | I |
#1 | | |
0013 110-01001 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 5500.00000 5500.00
MOBILIZATION AND DEMOBILIZATION , STR. | | |
#2 | | |
0014 110-01001 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 5500.00000 5500.00
MOBILIZATION AND DEMOBILIZATION , STR. | I |
#3 | | |
0015 110-01001 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 5500.00000 5500.00
| | |
I I |

#4



TEMPORARY PAVEMENT
5 IN.

MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 210 -3
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 210 CONTRACT ID : B -29171-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1602596 IC 2 ) 35-1841931 IC 3 ) 35-1645115
[ ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0016 619-05926 LUMP | 5000.00000 5000.00] 1000.00000 1000.00] 736.00000 736.00
ENVIRONMENTAL CONTROL , STR. #1 | | |
0017 619-05926 LUMP | 5000.00000 5000.00]| 1000.00000 1000.00] 775.00000 775.00
ENVIRONMENTAL CONTROL , STR. #2 I I |
0018 619-05926 LUMP | 5000.00000 5000.00] 1000.00000 1000.00] 649.00000 649.00
ENVIRONMENTAL CONTROL , STR. #3 | | |
0019 619-05926 LUMP | 5000.00000 5000.00] 1000.00000 1000.00] 656.00000 656.00
ENVIRONMENTAL CONTROL , STR. #4 I I |
0020 619-51859 LUMP | 8000.00000 8000.00]  10000.00000 10000.00]  14352.00000 14352.00
PAINT STEEL BRIDGE , STR. #1 I I |
0021 619-51859 LUMP | 8000.00000 8000.00]  10000.00000 10000.00]  14521.00000 14521.00
PAINT STEEL BRIDGE , STR. #2 I | |
0022 619-51859 LUMP | 7000.00000 7000.00]  10000.00000 10000.00]  12642.00000 12642.00
PAINT STEEL BRIDGE , STR. #3 I I |
0023 619-51859 LUMP | 7000.00000 7000.00]  10000.00000 10000.00]  12792.00000 12792.00
PAINT STEEL BRIDGE , STR. #4 I | |
0024 619-61000 LUMP |  55000.00000 55000.00]  70000.00000 70000.00]  93838.00000 93838.00
CLEAN STEEL BRIDGE , STR. #1 I I |
0025 619-61000 LUMP |  55000.00000 55000.00]  70000.00000 70000.00]  94943.00000 9494300
CLEAN STEEL BRIDGE , STR. #2 I | |
0026 619-61000 LUMP |  45000.00000 45000.00]  70000.00000 70000.00]  82662.00000 82662.00
CLEAN STEEL BRIDGE , STR. #3 | | |
0027 619-61000 LUMP |  45000.00000 45000.00]  70000.00000 70000.00]  83644.00000 83644 .00
CLEAN STEEL BRIDGE , STR. #4 I I |
0028 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 736.00000 736.00
SURFACE SEAL , STR. #1 | | |
0029 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 775.00000 775.00
SURFACE SEAL , STR. #2 I I |
0030 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 649.00000 649.00
SURFACE SEAL , STR. #3 | | |
0031 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 656.00000 656.00
SURFACE SEAL , STR. #4 I | |
0032 801-01093 8.000 EACH | 555.00000 4440.00] 555.00000 4440.00] 277.50000 2220.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0033 801-03290 8.000 EACH | 180.00000 1440.00] 180.00000 1440.00] 90.00000 720.00
CONSTRUCTION SIGN, C I I |
0034 801-06208 92800.000 LFT | 1.15000 106720.00]| 1.15000 106720.00] 0.80000 74240.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 210 -4
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 210 CONTRACT ID : B -29171-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1602596 IC 2 ) 35-1841931 IC 3 ) 35-1645115
[ ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0035 801-06209 5800.000 LFT | 2.15000 12470.00] 2.15000 12470.00] 1.18000 6844.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
6 IN. I | |
0036 801-06640 30.000 EACH | 140.00000 4200.00] 140.00000 4200.00] 70.00000 2100.00
CONSTRUCTION SIGN, A I I |
0037 801-06710 240.000 DAY | 15.00000 3600.00] 15.00000 3600.00] 7.50000 1800.00
FLASHING ARROW SIGN | I |
0038 801-06775 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 736.00000 736.00
MAINTAINING TRAFFIC , STR. #1 I I |
0039 801-06775 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 775.00000 775.00
MAINTAINING TRAFFIC , STR. #2 I I |
0040 801-06775 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 649.00000 649.00
MAINTAINING TRAFFIC , STR. #3 I I |
0041 801-06775 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 656.00000 656.00
MAINTAINING TRAFFIC , STR. #4 I I |
0042 801-07215 240.000 DAY | 35.00000 8400.00] 35.00000 8400.00] 17.50000 4200.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0043 801-08401 200.000 LFT | 102.30000 20460.00] 20.00000 4000.00] 31.02000 6204.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0044 801-08508 320.000 LFT | 104.11000 33315.20] 30.00000 9600.00] 31.02000 9926.40
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0045 808-75994 60.000 EACH | 15.00000 900.00] 10.00000 600.00] 5.00000 300.00
PRISMATIC REFLECTOR I I |
SECTION TOTALS I $ 515,651.20] $ 534,956.00] $ 555,642.40
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 515,651.20] $ 534,956.00] $ 555,642 .40




STR. #1

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 210 -5
TABULATION OF BIDS
- 65
CALL ORDER : 210 CONTRACT ID : B -29171-B : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1778430 1C ) | )
|SPANOS, N.I. PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-07038 8.000 MOS | 2500.00000 20000.00] |
FIELD OFFICE, A | | |
0002 105-08520 2.000 EACH | 200.00000 400.00] |
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 16.000 MOS | 100.00000 1600.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0005 105-09198 8.000 MOS | 250.00000 2000.00] |
LAPTOP COMPUTER SYSTEM | | |
0006 105-09199 8.000 MOS | 100.00000 800.00] |
FIELD OFFICE INTERNET SERVICE | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0008 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0011 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT | | |
0012 110-01001 LUMP | 5000.00000 5000.00] |
MOBILIZATION AND DEMOBILIZATION , STR. | | |
#1 | | |
0013 110-01001 LUMP | 5000.00000 5000.00] |
MOBILIZATION AND DEMOBILIZATION , STR. | | |
#2 | | |
0014 110-01001 LUMP | 5000.00000 5000.00] |
MOBILIZATION AND DEMOBILIZATION , STR. | | |
#3 | | |
0015 110-01001 LUMP | 5000.00000 5000.00] |
MOBILIZATION AND DEMOBILIZATION , STR. | | |
#4 | | |
0016 619-05926 LUMP | 3000.00000 3000.00] |
| | |

ENVIRONMENTAL CONTROL ,



TEMPORARY PAVEMENT

MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 210 -6
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 210 CONTRACT ID : B -29171-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1778430 1C ) | )
ISPANOS, N.1. PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0017 619-05926 LUMP | 3000.00000 3000.00] |
ENVIRONMENTAL CONTROL , STR. #2 | | |
0018 619-05926 LUMP | 3000.00000 3000.00] |
ENVIRONMENTAL CONTROL , STR. #3 I | |
0019 619-05926 LUMP | 3000.00000 3000.00] |
ENVIRONMENTAL CONTROL , STR. #4 | | |
0020 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , STR. #1 I | |
0021 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , STR. #2 I I |
0022 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , STR. #3 | | |
0023 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , STR. #4 I I |
0024 619-61000 LUMP |  40000.00000 40000.00] |
CLEAN STEEL BRIDGE , STR. #1 I | |
0025 619-61000 LUMP |  40000.00000 40000.00] |
CLEAN STEEL BRIDGE , STR. #2 I I |
0026 619-61000 LUMP |  40000.00000 40000.00] |
CLEAN STEEL BRIDGE , STR. #3 I | |
0027 619-61000 LUMP |  40000.00000 40000.00] |
CLEAN STEEL BRIDGE , STR. #4 | | |
0028 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. #1 I I |
0029 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. #2 | | |
0030 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. #3 I I |
0031 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. #4 | | |
0032 801-01093 8.000 EACH | 600.00000 4800.00]| |
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0033 801-03290 8.000 EACH | 200.00000 1600.00] |
CONSTRUCTION SIGN, C I I |
0034 801-06208 92800.000 LFT | 2.00000 185600.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
5 IN. | | |
0035 801-06209 5800.000 LFT | 2.00000 11600.00] |
| | |
| | |

6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 210 -7
TABULATION OF BIDS

ROUTE : 65
CALL ORDER : 210 CONTRACT ID : B -29171-B COUNTIES : LAKE
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1778430 1C ) 1C )
ISPANOS, N.1. PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0036 801-06640 30.000 EACH | 150.00000 4500.00] |
CONSTRUCTION SIGN, A | | |
0037 801-06710 240.000 DAY | 20.00000 4800.00]| |
FLASHING ARROW SIGN I I |
0038 801-06775 LUMP | 2000.00000 2000.00] |
MAINTAINING TRAFFIC , STR. #1 | | |
0039 801-06775 LUMP | 2000.00000 2000.00] |
MAINTAINING TRAFFIC , STR. #2 I | |
0040 801-06775 LUMP | 2000.00000 2000.00] |
MAINTAINING TRAFFIC , STR. #3 I I |
0041 801-06775 LUMP | 2000.00000 2000.00] |
MAINTAINING TRAFFIC , STR. #4 I | |
0042 801-07215 240.000 DAY | 30.00000 7200.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0043 801-08401 200.000 LFT | 113.00000 22600.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0044 801-08508 320.000 LFT | 113.00000 36160.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0045 808-75994 60.000 EACH | 15.00000 900.00] |
PRISMATIC REFLECTOR | | |
SECTION TOTALS | $ 586,566.00| $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
220 CONTRACT ID : B -29349-B

03/26/08 10:00 AM DISTRICT 1 64
CONTRACT TIME : 09/28/08 COMPLETION DATE

COUNTIES : JASPER

DATE
PAGE

PROJECT(S) : 126100F

294,406.00
399,215.00
413,932.00
473,748.00
IRREGULAR

04/14/08
220 -1

% OVER
LOW BID

100.0000%
135.6002%
140.5990%
160.9166%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 75-3124141 EAGLE PAINTING & MAINTENANCE COMPANY INC
2 35-1778430 SPANOS, N.I1. PAINTING, INC.
3 35-1602596 ICARUS INDUSTRIAL PAINTING
4 35-1841931 VENUS PAINTING COMPANY
35-1645115 THREE STAR PAINTING
36-3526376 ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY

IRREGULAR



CALL ORDER : 220

LETTING DATE : 03/26/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29349-B
: LAPORTE DISTRICT

COUNTIES :

ROUTE : 49

JASPER

DATE :
PAGE :

04/14/08
220 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE PAINTING

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 7.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 14.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 7.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 7.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0011 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0012 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0013 201-06587 0.300 ACRE
CLEARING AND GRUBBING

0014 601-04162 4.000 EACH
GUARDRAIL, W THRIE BEAM TRANSITION
SECTION

0015 601-06035 3.000 LFT
GUARDRAIL, RESET , TERMINAL END SECTION

0016 601-06035 700.000 LFT
GUARDRAIL, RESET , THRIE BEAM

0017 601-06035 50.000 LFT

GUARDRAIL, RESET , W-BEAM

|
|
I
|
+

( 1 ) 75-3124141
E

UNIT PRICE
____________________________ R

5000.

1800.

100.

200.

145.

85.

20000.

4000.

500.

50.

10.

15.

2 ) 35-1778430 |

AGLE PAINTING & MAINTENANCE |SPANOS, N.I1. PAINTING, INC. |
| |
AMOUNT] UNIT PRICE AMOUNT]
| |
5000.00] 100.00000 100.00]
| |
12600.00] 2500.00000 17500.00]
I |
200.00] 200.00000 400.00]
| |
2800.00] 100.00000 1400.00]
| |

1.00] 1.00000 1.00]

| |

| |
1015.00] 100.00000 700.00]
| |
595.00] 250.00000 1750.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
20000.00]  18000.00000 18000.00]
| |
1200.00] 3000.00000 900.00]
I |
2000.00] 500.00000 2000.00]
| |

| |
150.00] 30.00000 90.00]
| |
7000.00] 23.80000 16660.00]
| |
750.00] 15.00000 750.00]
| |

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

-

CARUS

3 ) 35-1602596
INDUSTRIAL PAINTING

UNIT PRICE

2000.

250.

150.

500.

100.

17500.

1500.

450.

30.

23.

15.

-00000

00000

00000

00000

-00000

00000

00000

-00000

.00000

.00000

.00000

00000

00000

00000

00000

80000

00000

AMOUN

14000.

500.

2100.

3500.

700.

17500.

450.

1800.

90.

16660.

750.

T

.00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

00

00

00

00



CALL ORDER : 220

LETTING DATE : 03/26/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

B -29349-B

ROUTE : 49

COUNTIES : JASPER

DATE :
PAGE :

04/14/08
220 -3

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0018 619-05926

ENVIRONMENTAL CONTROL , LEAD
0019 619-51859

PAINT STEEL BRIDGE
0020 619-61000

CLEAN STEEL BRIDGE , LEAD
0021 709-51821

SURFACE SEAL

0022 801-03290 2.
CONSTRUCTION SIGN, C

0023 801-04308 10.
ROAD CLOSURE SIGN ASSEMBLY

0024 801-06625 27.
DETOUR ROUTE MARKER ASSEMBLY

0025 801-06640 28.

CONSTRUCTION SIGN, A
0026 801-06775
MAINTAINING TRAFFIC

0027 801-07118 72.
BARRICADE, 111-A

0028 801-07119 72.
BARRICADE, 111-B

SECTION TOTALS

CONTRACT TOTALS

QUANTITY

000

000

000

000

000

000

LUMP

EACH

EACH

EACH

EACH

LUMP

LFT

LFT

— o ————————— ————— — — ———— — — — - —— — —

( 1 ) 75-3124141
E

UNIT PR

ICE

CARUS

3 ) 35-1602596
INDUSTRIAL PAINTING

UNIT PRICE

AMOUN

]
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
:
|
|
|
|
|
|
|
|
|
|
|
I
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
I
|
|
I
|
|
|
|
|
|
|
|
|
I
I
I
I
|
|
I
|
|
|
|
I

108000.

1000.

150.

100.

65.

75.

2000.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

IC 2 ) 35-1778430 I
AGLE PAINTING & MAINTENANCE |SPANOS, N.I. PAINTING, INC. |
AMOUNT: UNIT PRICE AMOUNT:

44000.00]  60000.00000 60000.00]

80000 oo= 11000000000 110000.00:

1osooo.ool 158000.00000 158000.00:

1ooo.ooI 1000.00000 1ooo.oo=

3oo.ooI 150.00000 3oo.oo=

1ooo.ool 100.00000 1ooo.oo=

1755.ool 100.00000 27oo.oo=

21oo.ool 100.00000 2soo.oo=

2ooo.ool 1000.00000 1ooo.oo=

432.00I 15.00000 1oso.oo=

504.00I 15.00000 1oso.oo=

294,406.00: $ 399,215.00}

294,406.00] $ 399,215.00]

200000.

500.

185.

300.

70.

125.

500.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

-50000

.00000

200000.
500.
370.

3000.
1890.
3500.
500.
540.
576.
413,932.

413,932.

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 220 -4
TABULATION OF BIDS

ROUTE : 49
CALL ORDER  : 220 CONTRACT ID : B -29349-B COUNTIES : JASPER
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :
IC 4 ) 35-1841931 1C ) 1C )
|VENUS PAINTING COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ B B

SECTION 0001 BRIDGE PAINTING

| | |

0001 105-06845 LUMP | 100.00000 100.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 100000000 7000.00] |
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 100.00000 200.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 14.000 MOS | 100.00000 1400.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 7.000 MOS | 200.00000 1400.00] |
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 7.000 MOS | 60.00000 420.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  40000.00000 40000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-06587 0.300 ACRE | 4000.00000 1200.00] |
CLEARING AND GRUBBING | | |
0014 601-04162 4.000 EACH | 450.00000 1800.00] |
GUARDRAIL, W THRIE BEAM TRANSITION I | |
SECTION I I |
0015 601-06035 3.000 LFT | 30.00000 90.00] |
GUARDRAIL, RESET , TERMINAL END SECTION | I |
0016 601-06035 700.000 LFT | 23.00000 16100.00] |
GUARDRAIL, RESET , THRIE BEAM I I |
0017 601-06035 50.000 LFT | 15.00000 750.00] |
I I |

GUARDRAIL, RESET , W-BEAM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 220 -5
TABULATION OF BIDS

ROUTE : 49
CALL ORDER  : 220 CONTRACT ID : B -29349-B COUNTIES : JASPER
LETTING DATE : 03/26/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1841931 1C ) 1C )
|VENUS PAINTING COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 619-05926 LUMP | 3000.00000 3000.00] |
ENVIRONMENTAL CONTROL , LEAD | | |
0019 619-51859 LUMP |  80000.00000 80000.00] |
PAINT STEEL BRIDGE I I |
0020 619-61000 LUMP | 312000.00000 312000.00] |
CLEAN STEEL BRIDGE , LEAD | | |
0021 709-51821 LUMP | 300.00000 300.00] |
SURFACE SEAL I | |
0022 801-03290 2.000 EACH | 168.00000 336.00] |
CONSTRUCTION SIGN, C I I |
0023 801-04308 10.000 EACH | 116.00000 1160.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0024 801-06625 27.000 EACH | 69.00000 1863.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0025 801-06640 28.000 EACH | 78.00000 2184.00] |
CONSTRUCTION SIGN, A I | |
0026 801-06775 LUMP | 100000000 1000.00] |
MAINTAINING TRAFFIC I I |
0027 801-07118 72.000 LFT | 10.00000 720.00] |
BARRICADE, 111-A I | |
0028 801-07119 72.000 LFT | 10.00000 720.00] |
BARRICADE, 111-B | | |
SECTION TOTALS | $ 473,748.00]| $ | $
------------------------------------------ B B
|

CONTRACT TOTALS $ 473,748.00] $ 0.00] $




CALL ORDER
LETTING DATE

280

03/26/08 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
URBAN

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -30037-B

63
08/18/08 COMPLETION DATE

RANK VENDOR NO./NAME

RIETH RILEY CONSTRUCTION

1 35-0918397
2 35-1139301

E & B PAVING

INC

DATE : 04/14/08
PAGE : 280 -1
COUNTIES : MARION
PROJECT(S) : 0710673
TOTAL % OVER
BID LOW BID
$ 389,845.00 100.0000%

$ 436,700.00 112.0189%



CALL ORDER : 280
LETTING DATE : 03/26/08 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -30037-B

: GREENFIELD DISTRICT

ROUTE : 70

COUNTIES : MA

DATE : 04/14/08
PAGE : 280 -2

RION

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PATCH AND REHAB PAVEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL
CONTRACT LIENS

0004 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0008 304-07783 110.000 TON
HMA PATCHING, TYPE D

0009 306-08563 36900.000 SYS
MILLING ASPHALT, 1 1/4 IN.

0010 401-07337 3045.000 TON
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm

0011 406-05520 9.500 TON
ASPHALT FOR TACK COAT

0012 612-04315 13.500 TON
ASPHALT MATERIAL FOR UNDERSEAL

0013 612-05081 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

0014 612-60410 225.000 EACH
DRILLED HOLE FOR UNDERSEAL

0015 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0016 801-06640 22.000 EACH
CONSTRUCTION SIGN, A

0017 801-06710 120.000 DAY

FLASHING ARROW SIGN

|
|
I
|
+

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION |
I

UNIT PRICE

13200.

430.

7.

300.

1734.

4240.

19.

155.

95.

10.

-00000

.00000

-00000

.00000

-00000

.00000

00000

00000

.90000

00000

00000

00000

00000

80000

00000

00000

00000

2 ) 35-1139301 1C )
& B PAVING INC |
|
AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
____________________________ e
| |
1050.00] 900.00000 900.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
13200.00]  20650.00000 20650.00]
| |
47300.00] 68500000 75350.00]
| |
33210.00] 0.90000 33210.00]
| |
234465.00| 74 .50000 226852.50]
| |
2850.00] 400.00000 3800.00]
| |
23409.00] 173400000 23409.00]
| |
4240.00] 4240.00000 4240.00]
| |
| |
4455 _00] 19.80000 4455 _00|
| |
620.00] 272.00000 1088.00]
| |
2090.00] 99.00000 2178.00]
| |
1200.00] 14.00000 1680.00]
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/14/08
PAGE : 280 -3
TABULATION OF BIDS

ROUTE : 70
CALL ORDER : 280 CONTRACT ID : M -30037-B COUNTIES : MARION
LETTING DATE : 03/26/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1139301 1C )
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B B
0018 801-06775 LUMP |  10249.50000 10249.50]  16000.00000 16000.00]
MAINTAINING TRAFFIC | | |
0019 808-06701 4360.000 LFT | 0.20000 872.00] 1.20000 5232.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0020 808-06703 8715.000 LFT | 0.25000 2178.75| 0.55000 4793.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0021 808-75245 8715.000 LFT | 0.25000 2178.75] 0.55000 4793.25]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0022 808-75996 224.000 EACH | 5.00000 1120.00] 8.00000 1792.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0023 808-75998 224.000 EACH | 23.00000 5152.00] 28.00000 6272.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 389,845.00] $ 436,700.00] $
—————————————————————————————————————————— By
|

CONTRACT TOTALS $ 389,845.00] $ 436,700.00] $




